

PROJECT: 33634.1.1 (B-4296)

COUNTY: UNION

PROJECT SPECIAL PROVISIONS
UTILITY

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

- A. UNION EMC (POWER)**
- B. PIEDMONT NATURAL GAS**
- C. WINDSTREAM (TELEPHONE)**
- D. TIME WARNER CABLE (CABLE)**
- E. UNION COUNTY PUBLIC WORKS**

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105.8 OF THE STANDARD SPECIFICATIONS.

- A. UNION EMC (POWER)**
 - 1. UNION EMC POWER LINE WILL BE RELOCATED OFF OF THE PROJECT. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**
- B. PIEDMONT NATURAL GAS**
 - 1. PIEDMONT NATURAL GAS WILL PLUG THEIR LINE AT THE BEGINING AND END OF THE PROJECT .SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**
- C. WINDSTREAM (TELEPHONE)**
 - 1. WINDSTREAM WILL SHIFT THEIR TELEPHONE LINE FURTHER LEFT AT THE BRIDGE ON SR 1321 (CUTHBERTSON ROAD) PRIOR TO THE DATE OF AVAILABILITY. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**

D. TIME WARNER

- 1. ALL FACILITIES ARE ATTACHED TO EXISTING UNION EMC POWER LINE TO BE RELOCATED OFF OF THE PROJECT. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**

E. UNION COUNTY PUBLIC WORKS

- 1. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**