

PROJECT SPECIAL PROVISIONS
Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy - Power
- B. City of Raleigh – Force main Sewer
- C. PSNC Energy - Gas
- D. AT&T - Telephone
- E. Time Warner Cable
- F. MCI - TFO

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Progress Energy - Conflicts will be relocated by availability date. See "Utilities by Others Plans" for utility conflicts.
- B. City of Raleigh - Sewer – The Contractor shall coordinate with city of Raleigh one week before any excavation on the top of existing sewer line. See "Utilities by Others Plans" for utility conflicts.
- C. PSNC Energy – Gas – The Contractor shall coordinate with PSNC Energy one week before any excavation on the top of existing gas line. See "Utilities by Others Plans" for utility conflicts.
- D. AT&T – Telephone, Conflicts will be relocated by availability date. See "Utilities by Others Plans" for utility conflicts.
- E. Time Warner Cable - All facilities are aerial and Will be relocated with Progress Energy by availability date. See "Utilities by Others Plans" for utility conflicts.
- F. MCI - TFO - Conflicts will be relocated by availability date. See "Utilities by Others Plans" for utility conflicts.