

PROJECT: B-4094  
COUNTY: Currituck

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Dominion North Carolina Power
- B. Embarq
- C. Mediacom
- D. Currituck County Water
- E. Currituck County Sewer

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Dominion North Carolina Power

- 1. See "Utilities by Others Plans" for utility conflicts.

B. Embarq

- 1. See "Utilities by Others Plans" for utility conflicts.

C. Mediacom

- 1. See "Utilities by Others Plans" for utility conflicts.

D. Currituck County Water

1. See "Utilities by Others Plans" for utility conflicts. Contractor to give Currituck County Water 1 week notice and 1 day to complete work for plugging / abandoning existing 4" PVC water line.

E. Currituck County Sewer

- 1. See "Utilities by Others Plans" for utility conflicts.