

12/02/2008

County: Richmond
Project: B-4247PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

A) ELLERBE-TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:.

A) Ellerbe Telephone

They will require three weeks notice prior to completion of clearing work on south side of project and two weeks to complete the relocation of telephone line.

See Utilities By others Plans for details.