



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

May 11, 2009

Addendum No. 1

RE: Contract ID: C202298

WBS# 45063.3.ST1

F.A. # STM-0064(122)

Nash County (R-5147)

US-64 From Franklin County To SR-1613

May 19, 2009 Letting

To Whom It May Concern:

Reference is made to the proposal recently furnished to you on this project.

The following revision has been made to the Proposal:

On Page Nos. 1 and 2, the project special provision entitled "Intermediate Contract Time Number 1 and Liquidated Damages" has been deleted. Please void Page Nos. 1 and 2 in your proposal and staple the revised Page Nos. 1 and 2 thereto.

The Table of Contents has been revised to reflect the above mentioned change. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. R. E. Greene, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J.V. Barbour, PE
Mr. Mark Staley (2)
Project File (2)

Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Norma Smith
Ms. Lori Strickland

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95)(Rev. 12-18-07)

RG 10

The date of availability for this contract is **July 13, 2009**.

The completion date for this contract is **November 15, 2009**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Eight Hundred Dollars (\$800.00)** per calendar day.

MAJOR CONTRACT ITEMS:

(2-19-02)

RG 28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the *2006 Standard Specifications*):

Line #	Description
4	Open Graded Asphalt Friction Course, Type FC-2 Modified
12	Polyurea Pavement Marking Lines

SPECIALTY ITEMS:

(7-1-95)

RG 37

Items listed below will be the specialty items for this contract (See Article 108-6 of the *2006 Standard Specifications*).

Line #	Description
11 thru 13	Long-Life Pavement Markings
14	Permanent Pavement Markers

TABLE OF CONTENTS

**COVER SHEET
PROPOSAL SHEETS**

<u>PROJECT SPECIAL PROVISIONS</u>	(WHITE SHEETS)	<i>PAGE No.</i>
Contract Time and Liquidated Damages.....		1
Major Contract Items.....		2
Specialty Items.....		2
Fuel Price Adjustment.....		3
Schedule of Estimated Completion Progress.....		3
Revision to FHWA 1273 Concerning Personal Information on Payroll Submission.....		4
Disadvantaged Business Enterprises.....		4-14
Progress Schedule.....		14-15
Liability Insurance.....		16
Certification for Federal-Aid Contracts.....		16-17
Required Contract Provisions for ARRA.....		17-17A
U. S. Department of Transportation Hotline.....		17A-18
Cooperation Between Contractors.....		18
Contractor Claim Submittal Form.....		18
Outsourcing Outside the USA.....		18
Act of God.....		18
Roadway.....		19-43
Traffic Control.....		44-51
Sketch Maps		

STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)

Availability of Funds – Termination of Contracts.....	1
Errata.....	2-5
Plant and Pest Quarantines.....	6
Award of Contract.....	7
Minority and Female Employment Requirements.....	8-10
Required Contract Provisions Federal-Aid Construction Contracts.....	11-19
On the Job Training.....	20-22
Wage Rates.....	23-25

PROPOSAL ITEM SHEET AND SIGNATURE SHEET

- Item Sheet (s)
- Signature Sheet (Bid Acceptance by Department)