



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

May 11, 2009

**Addendum No. 1**

RE: Contract ID: C202299

WBS# 45064.3.ST1

F.A. # STM-0064(123)

**Nash, Edgecombe Counties (R-5148)**

US-64 From SR-1613 In Nash Co. To the Tar River Near Tarboro

**May 19, 2009 Letting**

To Whom It May Concern:

Reference is made to the proposal recently furnished to you on this project.

The following revision has been made to the Proposal:

On Page Nos. 1 and 2, the project special provision entitled "Intermediate Contract Time Number 1 and Liquidated Damages" has been deleted. Please void Page Nos. 1 and 2 in your proposal and staple the revised Page Nos. 1 and 2 thereto.

The Table of Contents has been revised to reflect the above mentioned change. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachments

cc: Mr. J.G Nance, PE  
Mr. Ron Hancock, PE  
Mr. R. E. Greene, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J.V. Barbour, PE  
Mr. Mark Staley (2)  
Project File (2)

Mr. Robert Memory  
Mr. R. E. Davenport, Jr., PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Marsha Sample  
Ms. Norma Smith  
Ms. Lori Strickland

**PROJECT SPECIAL PROVISIONS**

**GENERAL**

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-1-95)(Rev. 12-18-07)

RG 10

The date of availability for this contract is **July 13, 2009**.

The completion date for this contract is **November 15, 2009**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **One Thousand Dollars (\$1,000.00)** per calendar day.

2

**MAJOR CONTRACT ITEMS:**  
(2-19-02)

RG 28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006 *Standard Specifications*):

<b>Line #</b>	<b>Description</b>
5	Asphalt Concrete Surface Course, Type S9.5B
8	Open-Graded Asphalt Friction Course, Type FC-2 Modified

**TABLE OF CONTENTS****COVER SHEET  
PROPOSAL SHEETS**

<b><u>PROJECT SPECIAL PROVISIONS</u></b>	(WHITE SHEETS)	PAGE No.
Contract Time and Liquidated Damages.....		1
Major Contract Items.....		2
Specialty Items.....		3
Fuel Price Adjustment.....		3
Schedule of Estimated Completion Progress.....		4
Revision to FHWA 1273 Concerning Personal Information on Payroll Submission.....		4
Disadvantaged Business Enterprises.....		4-14
Progress Schedule.....		15-16
Liability Insurance.....		16-17
Certification for Federal-Aid Contracts.....		17
Required Contract Provision for ARRA.....		17-18
U. S. Department of Transportation Hotline.....		18-19
Cooperation Between Contractors.....		19
Contractor Claim Submittal Form.....		19
Outsourcing Outside the USA.....		19
Act of God.....		19
Procedure for Monitoring Borrow Pit Discharge.....		20-21
Roadway.....		22-48
Traffic Control.....		49-55
Erosion Control.....		56-59
Sketch Maps		

**STANDARD SPECIAL PROVISIONS** (YELLOW SHEETS)

Availability of Funds – Termination of Contracts.....	1
General Seed Specification for Seed Quality.....	2-4
Errata.....	5-8
Plant and Pest Quarantines.....	9
Award of Contract.....	10
Minority and Female Employment Requirements.....	11-13
Required Contract Provisions Federal-Aid Construction Contracts.....	14-22
On the Job Training.....	23-25
Wage Rates.....	26-28

**PROPOSAL ITEM SHEET AND SIGNATURE SHEET**

Item Sheet (s)  
Signature Sheet (Bid Acceptance by Department)