

PROJECT: B-4587  
COUNTY: Nash-Franklin

PROJECT SPECIAL PROVISIONS  
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy (Power)
- B. Embarq (Telephone)

The conflicting facilities will be adjusted prior to the date of availability except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy (Power)

- 1. See "Utilities by Others Plans" for utility conflicts.

B. Embarq (Telephone)

- 1. See "Utilities by Others Plans" for utility conflicts.