

PROJECT SPECIAL PROVISIONS

Utility

January 15, 2009

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Embarq – Telephone
- B) South River EMC – Power Distribution
- C) Harnett County – Sanitary Sewer

The conflicting facilities of these concerns will be installed, adjusted, removed or abandoned prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2006 Standard Specifications.

Utilities Requiring Adjustment:

- A) Embarq – Telephone
 - 1) Embarq will abandon or remove its facilities at the locations within the project limits as necessary as shown on the Utility by Others Plans.
 - 2) Contact person for Embarq is Mr. David Walker at 910-678-0240.
- B) South River EMC – Power Distribution
 - 1) South River EMC will relocate service as necessary at the existing location within the project limits as shown on the Utility by Others Plans.
 - 2) Contact person for South River EMC is Mr. Marty Hinson at 910-820-7104.
- C) Harnett County – Sanitary Sewer
 - 1) Harnett County will abandon the existing 6 inch, treated sanitary sewer line and remove it from the NCDOT R/W by July 1, 2009.
 - 2) Contact person for Harnett County Utilities is Mr. Glenn McFadden at 910-814-3041.