

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR. SECRETARY

August 6, 2009

Addendum No. 1

RE: Contract ID: C202093 WBS# 41884.3.ST1 F.A. # STM-215(4) Transylvania, Jackson Counties (W-5120) NC-215 From US-64 To The Haywood County Line

August 18, 2009 Letting

To Whom It May Concern:

Reference is made to the proposal and plans recently furnished to you on this project.

The following revisions have been made to the proposal:

On Page No. 1 "Shoulder Reconstruction" has been changed to "Shoulder Repair" within the project special provision entitled "Specialty Items". Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

On Page No. 24 the project special provision entitled "Shoulder Reconstruction" has been changed to "Shoulder Repair". Please void Page No. 24 in your proposal and staple the revised Page No. 24 thereto.

On Page No. 1 of the Item Sheets, line item "2-1245000000-E-SP Shoulder Reconstruction" has been replaced by line item 2-0255000000-E-SP Shoulder Repair (Quantity = 1,500 TON)". The Contractor's bid must include this new pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

1591 MAIL SERVICE CENTER RALEIGH NC 27699-1591 TELEPHONE: 919-250-4128 FAX: 919-250-4119 WEBSITE: WWW.NCDOT.ORG LOCATION: CENTURY CENTER COMPLEX ENTRANCE B-2 1020 BIRCH RIDGE DRIVE RALEIGH NC The following revision has been made to the plans:

Sheet No. 3 has been revised to reflect the above mentioned change. Please void Sheet No. 3 in your plans and staple the revised Sheet No. 3 thereto.

Sincerely,

R. A. Garris, PE Contract Officer

RAG/jag Attachments

		-
cc:	Mr.	ı
CC.	LYLL.	J

Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. J. B. Setzer, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J.V. Barbour, PE
Mr. R. E. Davenport, Jr., PE

Project File (2)

Mr. Robert Memory

Ms. Penny Higgins Mr. Ronnie Higgins

Mr. Larry Strickland

Ms. Marsha Sample

ivis. ividi sha samp

Ms. Norma Smith

Ms. Lori Strickland

Ms. Jaci Kincaid

Revised 8-6-09 Transylvania & Jackson Counties

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07)

SP1 G10 A

The date of availability for this contract is **September 28, 2009**.

The completion date for this contract is **August 1, 2010**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Eight Hundred Dollars (\$800.00) per calendar day.

MAJOR CONTRACT ITEMS:

(2-19-02)

SP1 G28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006 Standard Specifications):

Line#	Description	
4	Weathering Steel BM Guardrail with Painted Laps	

SPECIALTY ITEMS:

(7-1-95)

SP1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the 2006 Standard Specifications).

Line #	Description	
2	Shoulder Repair	

SPECIAL REQUIREMENTS FOR WORK IN NATIONAL FOREST:

(7-1-95)

SP1 G40

In addition to other requirements in this proposal with respect to clearing, erosion control, protection of environment, etc., comply with the following requirements:

- (A) Comply with the portions of these Special Requirements, entitled "Fire Plan", "Clearing Plan" and "Landscape and Erosion Control Plan". Note the fact that merchantable timber within Forest Service Property will become the property of the Contractor.
- (B) Comply with the following recommendations of the State Fish and Game Department and Forest Service for wildlife and fish management:

24 PROJECT SPECIAL PROVISIONS

ROADWAY

SHOULDER REPAIR:

 $\overline{(4-12-07)}$

R1 R07 Rev

Description

The Contractor shall place ABC (M) along the existing shoulders in areas where the shoulder has failed as directed by the Engineer. The area shall be backfilled and compacted to the satisfaction of the Engineer.

Materials

The ABC (M) shall meet the requirements of Section 1005 in the NCDOT 2006 Standard Specifications for Roads and Structures.

Measurement and Payment

Shoulder Repair will be measured and paid for as the actual number of tons acceptably placed. The aggregate will be measured by being weighed in trucks on certified platform scales or other certified weighing devices. Such price and payment will be full compensation for furnishing material, hauling, placing, compaction, and all incidentals necessary to complete repair of the shoulders.

Payment will be made under:

Pay Item

Pay Unit

Shoulder Repair

Ton

BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE SITES:

(12-18-07) (4-15-08)

SP8 R02

Revise the 2006 Standard Specifications as follows:

Division 2 Earthwork

Page 2-16, Subarticle 230-1(D), add the words: The Contractor specifically waives as the first words of the sentence.

Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain certification from the State Historic Preservation Officer of the State Department of Cultural Resources certifying that the removal of the borrow material from the borrow sources(s) will have no effect on any known district, site building, structure, or object, architectural and/or archaeological that is included or eligible for inclusion in the National Register of Historic Places.