

**PROJECT SPECIAL PROVISIONS**  
**Utilities by Others**

**General:**

The following utility company has facilities that will be in conflict with the construction of this project:

**A. Piedmont Electric Membership Corporation**

The conflicting facilities of this concern will be adjusted prior to the date of availability, unless otherwise noted and is therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

**Utilities Requiring Adjustment:**

**A. Piedmont Electric Membership Corporation**

1. The new power pole line at Bridge #59 will be installed and the existing power line will be dismantled and removed after clearing in this area. Piedmont Electric Membership Corporation will require four weeks to complete this work.
2. See Utilities by Others plans for relocation details.