



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

December 1, 2009

**Addendum No. 1**

RE: Contract ID: C202462

WBS# 45159.3.ST1

F.A. # STM-0098(26)

**Franklin County (R-5165A)**

NC-98 From West City Limits of Bunn To US-401 And US-1A From  
US-1 South of Franklinton To NC-56 (West Green Street)

**December 15, 2009 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revisions have been made to the proposal:

On Page No. 1 the date of availability and the completion date have been revised within the Project Special Provision entitled "Contract Time and Liquidated Damages". Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

On Page No. 5 the estimated completion progress percentages within the Project Special Provision entitled "Schedule of Estimated Completion Progress" have been revised. Please void Page No. 5 in your proposal and staple the revised Page No. 5 thereto.

Sincerely,

R. A. Garris, PE  
Contract Officer

RAG/jag

Attachments

cc: Mr. J. G. Nance, PE  
Mr. Ron Hancock, PE  
Mr. J. W. Bowman, PE  
Ms. D. M. Barbour, PE  
Mr. J. V. Barbour, PE  
Ms. Lori Strickland

Mr. R. E. Davenport, Jr., PE  
Ms. Marsha Sample  
Ms. Norma Smith  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Project File (2)

**MAILING ADDRESS:**

NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128  
FAX: 919-250-4119

WEBSITE: [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

**LOCATION:**

CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

**PROJECT SPECIAL PROVISIONS**

**GENERAL**

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(12-02-03) (Rev. 12-18-07)

RG 05

The date of availability for this contract is **March 15, 2010**.

The completion date for this contract is **November 1, 2010**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract shall be **Eight Hundred Dollars (\$800.00)** per calendar day.

**INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES**

(2-20-07)

RG 14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **NC 98 and US 1A** during the following time restrictions:

**DAY AND TIME RESTRICTIONS**

**US 1A (WHEN SCHOOL IS NOT IN SESSION) AND NC 98**

**MONDAY THRU FRIDAY 6:00 A.M. TO 9:00 A.M.**

**MONDAY THRU FRIDAY 4:00 P.M. TO 7:00 P.M.**

**US 1A (WHEN SCHOOL IS IN SESSION)**

**MONDAY THRU FRIDAY 6:00 A.M. TO 9:00 A.M.**

**MONDAY THRU FRIDAY 2:00 P.M. TO 7:00 P.M.**

In addition, the Contractor shall not close or narrow a lane of traffic on **NC 98 and US 1A**, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

**SCHEDULE OF ESTIMATED COMPLETION PROGRESS:**

(7-15-08)

RG 58

The Contractor's attention is directed to the Standard Special Provision entitled *Availability Of Funds Termination Of Contracts* included elsewhere in this proposal. The Department of Transportation's schedule of estimated completion progress for this project as required by that Standard Special Provision is as follows:

	<b><u>Fiscal Year</u></b>	<b><u>Progress (% of Dollar Value)</u></b>
2010	(7/01/09 - 6/30/10)	61 % of Total Amount Bid
2011	(7/01/10 - 6/30/11)	39 % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the *2006 Standard Specifications*. Any acceleration of the progress as shown by the Contractor's progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

**REVISION TO FHWA-1273 CONCERNING PERSONAL INFORMATION ON PAYROLL SUBMISSIONS:**

(1-20-09)

RG 59

Revise the *Standard Special Provision FHWA-1273 Required Contract Provisions Federal-Aid Construction Contracts* as follows:

Section V, Paragraph 2b is replaced with the following:

The payroll records shall contain the name, and the last four digits of the social security number of each such employee, his or her correct classification; hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of hours worked; deductions made; and actual wages paid.

**DISADVANTAGED BUSINESS ENTERPRISE:**

(10-16-07)(10-20-09)

RG 61

**Policy**

It is the policy of the North Carolina Department of Transportation that Disadvantaged Business Enterprises (DBEs) as defined in *49 CFR Part 26* shall have the equal opportunity to compete fairly for and to participate in the performance of contracts financed in whole or in part by Federal Funds.

**Obligation**

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, religion, color, national origin, age, disability or sex in the performance of this contract. The Contractor shall comply with applicable requirements of *49 CFR Part 26* in the award and