


PROJECT SPECIAL PROVISIONS
Utility Construction



Revise the *Standard Specifications for Roads and Structures*, July, 2006, as follows:

Division 15

Utility Owners' Contact Information:

Page 15-1, Article 1500-2 Cooperation with the Utility Owner, paragraph 2, add the following sentences:

Water facilities are owned by Sampson County. The contact person for the City is Mr. Lee Canady; he can be reached by phone at (910) 592-0188.

High Density Polyethylene Pipe:

Page 15-9, Article 1515-2 Materials, add the following:

In addition to the water line materials specified under Section 1036, the water line can be High Density Polyethylene (HDPE) pipe conforming to AWWA C906 with an SDR of 9 and pressure rating of 200 psi.

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Verizon
- B. Progress Energy

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Verizon

1. See "Utility By Others Plans" for utility conflicts.
2. All facilities will be relocated by January 30, 2010.
3. The contact for Verizon is Rod Medlin, (252) 413-7711.

B. Progress Energy

1. See "Utility By Others Plans" for utility conflicts.
2. All power poles and facilities have been relocated by to the temporary location.
3. Power facilities will be placed in their final location after completion of the project.
4. The contact for Progress Energy is Ray Pigott, (919) 219-5872.