

August 6, 2009

144

County: Wake/Durham
Project: R-2000AF

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Duke Energy – Power (Distribution)
- B) Progress Energy – Power (Distribution)
- C) AT&T – Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities identified herein are based on the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Duke Energy - Power (Distribution)

Contact information:

Don T. Daniels
Cell: (919) 818-3136
4412 Hillsborough Rd.
Durham, NC 27705

- 1) See Utilities by Others Plans.

- B) Progress Energy - Power (Distribution)

Contact information:

J. B. Jones
Cell: (910) 206-1966
1020 W. Chatham St.
Cary, NC 27511

1) See Utilities by Others Plans.

C) AT&T – Telephone

Contact information:

Wayne Carter
(843) 340-8823
Mike Weng
(919) 740-6648
Jerome Nelson
(919) 538-7770
5616 Chin Page Rd.
Durham, NC 27705

- 1) See Utilities by Others Plans.
- 2) The Contractor shall use extreme caution when working around the buried Fiber Optic Telephone Line crossing line -L- at approximate Station 46+65. This Fiber Optic Telephone Line will remain in place.

NOTE: All other utilities will remain in place and will be adjusted as necessary.