

Prepared by:

DAVIS-MARTIN-POWELL & ASSOCIATES, INC
ENGINEERING - LAND PLANNING - SURVEYING
6415 Old Plank Road
High Point, NC 27265
Phone: (336) 886-4821 Fax: (336) 886-4458

PROJECT: U-2826A
COUNTY: Forsyth

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) Duke Energy – Power Transmission
- B) Duke Energy – Power Distribution
- C) AT & T – Telephone
- D) Piedmont Natural Gas – Gas
- E) City of Winston-Salem – Traffic Signals
- F) Time Warner Cable – CATV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted, and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information. For utility relocations, see the Utilities By Others Plans.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Duke Energy – Power Transmission

- 1. An existing overhead power transmission line crosses the -L- Line near Station 37+50±. Duke Energy will de-energize and remove the conductors and poles prior to the date of availability. New poles and conductors will be installed after roadway construction is complete.
- 2. Contact is Claire Hayes, Phone: (704) 382-4595.
- 3. See Utilities By Others Plans for details.

B) Duke Energy – Power Distribution

- 1. Contact is Lydia Hoots, Phone: (336) 917-2524.
- 2. See Utilities By Others Plans for details.

C) AT & T – Telephone

1. Contact is Jim Brooks, Phone: (336) 788-0150
2. See Utilities By Others Plans for details.

D) Piedmont Natural Gas - Gas

1. Existing gas lines shown on the plans shall be adjusted as necessary. Where adjustments are necessary, Piedmont Natural Gas shall be given fifteen (15) working days notice and will complete any relocation within three (3) weeks of the start date.
2. Contact is David Jackson, Phone: (336) 726-7762
3. See Utilities By Others Plans for details.

E) City of Winston-Salem – Traffic Signals

1. The City will disconnect aerial service along Liberty Street (Y3) before construction and reinstall after roadway construction is complete.
2. Contact is Connie Curtis, Phone: (336) 747-6872.
3. See Utilities By Others Plans for details.

F) Time Warner Cable – CATV

1. Time Warner will relocate from existing Duke Energy poles to new poles. Time Warner will need two weeks notice after power lines are placed and two weeks to complete their movement.
2. Contact is Joe Tupay, Phone: (336) 382-3644
3. See Utilities By Others Plans for details.