

03/01/2010

County: Montgomery

Project: B-4204

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) RANDOLPH EMC-POWER
- B) EMBARQ-TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Randolph EMC

Randolph EMC will need one (1) week notice prior to completion of the detour bridge and two (2) weeks to relocate their power line to the temporary location.

Randolph EMC will relocate their power line back to the original alignment upon completion of the new bridge.

See Utilities By Others Plans for details.

B) Embarq

They will relocate the telephone line and will complete by date of availability

See Utilities By Others Plans for details.