

PROJECT: B-4583
COUNTY: Moore

65

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. Windstream Communications
- C. Charter Communications

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. The contact for Progress Energy is Alan Dasun. He can be reached by telephone at (910) 690-3170.
- 3. All facilities will be relocated by Date of Availability.

B. Windstream Communications

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. The contact for Windstream Communications is Wayne Odom. He can be reached by telephone at (910) 944-3438.
- 3. All facilities will be relocated by Date of Availability.

C. Charter Communications

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. The contact for Charter Communications is Rex Gray. He can be reached by telephone at (919) 353-2712.
- 3. All facilities will be relocated by Date of Availability.