



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

March 4, 2010

Addendum No. 1

RE: Contract ID: C202401

WBS# 45106.3.ST1

F.A. # STM-0115(5)

Wilkes County (R-5159)

NC-115 From US-421 To The Iredell County Line

March 16, 2010 Letting

To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on this project.

The following revision has been made to the plans:

Sheet No. 3 has been revised to reflect the below noted quantity change. Please void Sheet No. 3 in your plans and staple the revised Sheet No. 3 thereto.

The following revision has been made to the proposal:

On Page No. 3 of the item sheets, by copy of this addendum, the quantity for line item "45-3574000000-E-867 Miscellaneous Fence Reset" has been reduced from 3,084 LF to 384 LF. The Contractor's bid price must be based on this revised bid item quantity. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. M. A. Pettyjohn, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J.V. Barbour, PE
Mr. R. E. Davenport, Jr., PE
Project File (2)

Mr. Robert Memory
Mr. Mark Staley
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Norma Smith
Ms. Lori Strickland