



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

April 12, 2010

**Addendum No. 1**

RE: Contract ID: C202389

WBS# 40240.3.1, 40254.3.1, 40256.3.1, 41869.3.1

F.A. # State Funded, STP-0111(17), STP-1403(9), STP-1509(7)

**Onslow County (U-4904, U-4905, U-4907, W-5105)**

Sections of SR-1324, NC-111, SR-1403 & SR-1509

**April 20, 2010 Letting**

To Whom It May Concern:

Reference is made to the proposal recently furnished to you on this project.

The following revision has been made to the proposal:

On Page No. 3 the Project Special Provision entitled "Intermediate Contract Time Number 4 and Liquidated Damages" has been revised. Please void Page No. 3 in your proposal and staple the revised Page No. 3 thereto.

Sincerely,

R. A. Garris, PE  
Contract Officer

RAG/jjr  
Attachments

cc: Mr. J.G Nance, PE  
Mr. Ron Hancock, PE  
Mr. H. Allen Pope, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J.V. Barbour, PE

Mr. R. E. Davenport, Jr., PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Marsha Sample  
Ms. Lori Strickland  
Project File (2)

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are **One Thousand Dollars (\$1,000.00)** per hour.

**INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:**

The Contractor shall complete all work required on **U-4904 (Part 1)** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **June 7, 2010**.

The completion date for this intermediate contract time is **November 1, 2010**.

The liquidated damages are **One Thousand Dollars (\$1,000.00)** per calendar day.

**INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:**

The Contractor shall complete all work required **within 1,000 feet of the Carolina Forest Elementary School entrance on U-4904 (Part 1)** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **June 7, 2010**.

The completion date for this intermediate contract time is **August 12, 2010**.

The liquidated damages are **One Thousand Five Hundred Dollars (\$1,500.00)** per calendar day.

**INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:**

(2-20-07)

SPI G14 G

The Contractor shall complete the work required of placing the 3" Intermediate Course I19-0C across the full width of roadway on any area of SR 1324, Ramsey Road (U-4904) within 72 hours after traffic has been placed on the full depth reclamation on that area.

The time of availability for this intermediate contract time for each area will be the time the Contractor begins **the placement of asphalt chip seal** on each area of the reclaimed surface as required in the Special Provisions for Flexible Pavement Reclamation.

The completion time for this intermediate contract time will be the time which is **seventy-two (72) hours after the time of availability**.

The liquidated damages are **Five Hundred Dollars (\$500.00)** per hour.