

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Distribution)
- B) CenturyLink (EMBARQ) - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities identified herein are based on the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy – Power (Distribution)

- 1) Progress Energy will relocate two (2) poles as shown on the attached sketch prior to the date of availability.
- 2) The contact person for Progress Energy is Mr. J. B. Jones and he can be reached by telephone at (919) 481-6153 (Office) or (910)206-1966 (Cell).

B) CenturyLink (EMBARQ) - Telephone

- 1) All telephone facilities shall remain in place to be adjusted as necessary.
- 2) The Contractor shall give CenturyLink 4 weeks notice prior to commencing construction and allow CenturyLink 2 weeks to complete any necessary adjustments to its facilities.
- 3) The contact person for CenturyLink is Mr. Jeff Shepard and he can be reached by telephone at (910) 577-9357 (Office) or (910) 554-9900 (Cell).

NOTE: All other utilities will remain in place and will be adjusted as necessary.

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Onslow County Water and Sewer Authority (ONWASA) – Water and Sewer
- B) CenturyLink (EMBARQ) - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities identified herein are based on the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) ONWASA – Water and Sewer

- 1) ONWASA will relocate their existing 8" diameter water line out and around on the north side of the project as indicated on the attached sketch. This work will be completed prior to the date of availability. Any other conflicts will be adjusted during construction. ONWASA will need 2 weeks notice and 1 week construction time.
- 2) The contact person for ONWASA is Ms. Eileen Navarrete and she can be reached by telephone at (910) 937-7525.

B) CenturyLink (EMBARQ) - Telephone


- 1) All telephone facilities shall remain in place to be adjusted as necessary.
- 2) The Contractor shall give CenturyLink 4 weeks notice prior to commencing construction and allow CenturyLink 2 weeks to complete any necessary adjustments to its facilities.
- 3) The contact person for Embarq is Mr. Jeff Shepard and he can be reached by telephone at (910) 577-9357 (Office) or (910) 554-9900 (Cell).

NOTE: All other utilities will remain in place and will be adjusted as necessary.


25 JAN 2000 09:31
R:\PROJECTS\2000\104\ROADS\ROADS.R.CL\CC\CC\DDN\ec.psh.ec.dgn

8/17/20


REVISIONS



-PART 3-



J and J REALTY, INC.




J and J REALTY, INC.
DB 234PC 714
ME 5 PG 1

State Highway Design



DIVISION OF HIGHWAY
STATE OF NORTH CAROLINA

U-4907
ONVA-34



ROAD NUMBER LINE LOCATION

| ROAD NUMBER | LINE LOCATION |
|-------------|---------------------------|
| U.S. 71 | 5 FEET FROM ROAD SHOULDER |
| 58-1327 | 5 FEET FROM PAVEMENT |
| 58-1328 | 15 FEET FROM CENTERLINE |
| 58-1408 | 5 FEET FROM PAVEMENT |
| 58-1410 | 5 FEET FROM PAVEMENT |
| 58-1411 | 5 FEET FROM PAVEMENT |
| 58-1412 | 5 FEET FROM PAVEMENT |
| 58-1413 | 5 FEET FROM PAVEMENT |
| 58-1414 | 5 FEET FROM PAVEMENT |
| 58-1415 | 5 FEET FROM PAVEMENT |
| 58-1416 | 5 FEET FROM PAVEMENT |
| 58-1417 | 5 FEET FROM PAVEMENT |
| 58-1418 | 5 FEET FROM PAVEMENT |
| 58-1419 | 5 FEET FROM PAVEMENT |
| 58-1420 | 5 FEET FROM PAVEMENT |
| 58-1421 | 5 FEET FROM PAVEMENT |
| 58-1422 | 5 FEET FROM PAVEMENT |
| 58-1423 | 5 FEET FROM PAVEMENT |
| 58-1424 | 5 FEET FROM PAVEMENT |
| 58-1425 | 5 FEET FROM PAVEMENT |
| 58-1426 | 5 FEET FROM PAVEMENT |
| 58-1427 | 5 FEET FROM PAVEMENT |
| 58-1428 | 5 FEET FROM PAVEMENT |
| 58-1429 | 5 FEET FROM PAVEMENT |
| 58-1430 | 5 FEET FROM PAVEMENT |
| 58-1431 | 5 FEET FROM PAVEMENT |
| 58-1432 | 5 FEET FROM PAVEMENT |
| 58-1433 | 5 FEET FROM PAVEMENT |
| 58-1434 | 5 FEET FROM PAVEMENT |
| 58-1435 | 5 FEET FROM PAVEMENT |
| 58-1436 | 5 FEET FROM PAVEMENT |
| 58-1437 | 5 FEET FROM PAVEMENT |
| 58-1438 | 5 FEET FROM PAVEMENT |
| 58-1439 | 5 FEET FROM PAVEMENT |
| 58-1440 | 5 FEET FROM PAVEMENT |
| 58-1441 | 5 FEET FROM PAVEMENT |
| 58-1442 | 5 FEET FROM PAVEMENT |
| 58-1443 | 5 FEET FROM PAVEMENT |
| 58-1444 | 5 FEET FROM PAVEMENT |
| 58-1445 | 5 FEET FROM PAVEMENT |
| 58-1446 | 5 FEET FROM PAVEMENT |
| 58-1447 | 5 FEET FROM PAVEMENT |
| 58-1448 | 5 FEET FROM PAVEMENT |
| 58-1449 | 5 FEET FROM PAVEMENT |
| 58-1450 | 5 FEET FROM PAVEMENT |
| 58-1451 | 5 FEET FROM PAVEMENT |
| 58-1452 | 5 FEET FROM PAVEMENT |
| 58-1453 | 5 FEET FROM PAVEMENT |
| 58-1454 | 5 FEET FROM PAVEMENT |
| 58-1455 | 5 FEET FROM PAVEMENT |
| 58-1456 | 5 FEET FROM PAVEMENT |
| 58-1457 | 5 FEET FROM PAVEMENT |
| 58-1458 | 5 FEET FROM PAVEMENT |
| 58-1459 | 5 FEET FROM PAVEMENT |
| 58-1460 | 5 FEET FROM PAVEMENT |
| 58-1461 | 5 FEET FROM PAVEMENT |
| 58-1462 | 5 FEET FROM PAVEMENT |
| 58-1463 | 5 FEET FROM PAVEMENT |
| 58-1464 | 5 FEET FROM PAVEMENT |
| 58-1465 | 5 FEET FROM PAVEMENT |
| 58-1466 | 5 FEET FROM PAVEMENT |
| 58-1467 | 5 FEET FROM PAVEMENT |
| 58-1468 | 5 FEET FROM PAVEMENT |
| 58-1469 | 5 FEET FROM PAVEMENT |
| 58-1470 | 5 FEET FROM PAVEMENT |
| 58-1471 | 5 FEET FROM PAVEMENT |
| 58-1472 | 5 FEET FROM PAVEMENT |
| 58-1473 | 5 FEET FROM PAVEMENT |
| 58-1474 | 5 FEET FROM PAVEMENT |
| 58-1475 | 5 FEET FROM PAVEMENT |
| 58-1476 | 5 FEET FROM PAVEMENT |
| 58-1477 | 5 FEET FROM PAVEMENT |
| 58-1478 | 5 FEET FROM PAVEMENT |
| 58-1479 | 5 FEET FROM PAVEMENT |
| 58-1480 | 5 FEET FROM PAVEMENT |
| 58-1481 | 5 FEET FROM PAVEMENT |
| 58-1482 | 5 FEET FROM PAVEMENT |
| 58-1483 | 5 FEET FROM PAVEMENT |
| 58-1484 | 5 FEET FROM PAVEMENT |
| 58-1485 | 5 FEET FROM PAVEMENT |
| 58-1486 | 5 FEET FROM PAVEMENT |
| 58-1487 | 5 FEET FROM PAVEMENT |
| 58-1488 | 5 FEET FROM PAVEMENT |
| 58-1489 | 5 FEET FROM PAVEMENT |
| 58-1490 | 5 FEET FROM PAVEMENT |
| 58-1491 | 5 FEET FROM PAVEMENT |
| 58-1492 | 5 FEET FROM PAVEMENT |
| 58-1493 | 5 FEET FROM PAVEMENT |
| 58-1494 | 5 FEET FROM PAVEMENT |
| 58-1495 | 5 FEET FROM PAVEMENT |
| 58-1496 | 5 FEET FROM PAVEMENT |
| 58-1497 | 5 FEET FROM PAVEMENT |
| 58-1498 | 5 FEET FROM PAVEMENT |
| 58-1499 | 5 FEET FROM PAVEMENT |
| 58-1500 | 5 FEET FROM PAVEMENT |

AS BUILT

ON SLOW COUNTY WATER SYSTEM
ON SLOW COUNTY NORTH CAROLINA

CONTRACT # 4 AREA # 4
PRIDDGEN CONSULTANTS, INC.
CHATEL MILLS, RALPHAH, NEW BERN, N.C.

| NO. | REVISIONS | DATE |
|-----|-----------|----------|
| 1 | AS BUILT | 11-14-80 |
| 2 | AS BUILT | 11-14-80 |
| 3 | AS BUILT | 11-14-80 |
| 4 | AS BUILT | 11-14-80 |

