

**Project: W-5000**

**County: Cumberland**

PROJECT SPECIAL PROVISIONS

Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Public Works Commission (power)
- B. Progress Energy (power)
- C. Century Link (telephone)
- D. Time Warner Cable (cable TV)

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and therefore listed in these special provisions for the benefit of the Contractor. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Public Works Commission (power)
  - 1. All PWC work within the limits of this project will be completed prior to the date of availability. See "Utilities by Others Plans" for details.

Contact person: Victor Hart (910-223-4528)

- B. Progress Energy (power)
  - 1. All of Progress Energy's work within the limits of this project will be completed prior to the date of availability. See "Utilities by Others Plans" for details.

Contact person: Alan Dasen (910-690-3170)

C. Century Link (telephone)

1. All of Century Link's work within the limits of this project will be completed prior to the date of availability. See "Utilities by Others Plans" for details.

Contact person: Kevin Godwin (910-366-2142)

D. Time Warner Cable (cable TV)

1. All of Time Warner's work within the limits of this project will be completed prior to the date of availability.

Contact person: Jack Crabb (910-308-0904)