

PROJECT SPECIAL PROVISIONSUtility  
March 2, 2010UTILITIES BY OTHERS:

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) CenturyLink – Telephone
- B) Progress Energy – Power Distribution
- C) Charter Communications – Cablevision

The conflicting facilities of these concerns will be installed, adjusted, removed or abandoned prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2006 Standard Specifications.

## Utilities Requiring Adjustment:

- A) CenturyLink – Telephone
  - 1) CenturyLink telephone will abandon, adjust, relocate or remove its facilities at the locations within the project limits as shown on the Utilities by Others Plans.
  - 2) Contact person for CenturyLink is Mr. Kevin Godwin at 910-336-2142.
- B) Progress Energy – Power Distribution
  - 1) Progress Energy will abandon, adjust, relocate or remove its facilities at the locations within the project limits as shown on the Utilities by Others Plans.
  - 2) Contact person for Progress Energy is Mr. Allen Dasen at 910-690-3170.
- C) Charter Communication – Cablevision
  - 1) Charter Communication will abandon, adjust, relocate or remove its facilities at the locations within the project limits as shown on the Utilities by Others Plans.
  - 2) Contact person for Charter Communication is Mr. Rex Gray at 919-353-2712.