

PROJECT SPECIAL PROVISIONS
Utility Construction



Revise the *2006 Standard Specifications* as follows:

Utility Owners' Contact Information:

Page 15-1, Subarticle 1500-2 Cooperation with the Utility Owner, paragraph 2, add the following sentences:

1. The City of Jacksonville has water and sewer facilities. The contact person for the City of Jacksonville is Mr. Greg Meshaw, and he can be reached by phone at 910-938-5249

PROJECT SPECIAL PROVISIONS

2/1/10

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) Progress Energy – Power Distribution and Transmission**
- B) Centurylink – Telecommunications**
- C) Time Warner – Cable Television**
- D) City of Jacksonville – Wastewater Force Main and Lift Station**

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner or his Contractor. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy – Power Distribution

- See Utilities by Others Plans for Details.
- Contact Mr. JB Jones @ 919-481-6153

B) Progress Energy – Power Transmission

- See Utilities by Others Plans for Details.
- Contact Mr. Bob Wojnarowski, Project Manager @ 919-546-6034

C) Centurylink - Telecommunications

- See Utilities by Others Plans for Details.
- Contact Mr. Wayne Hall @ 910-980-2229

D) Time Warner – Cable Television

- See Utilities by Others Plans for Details.
- Contact Mr. Larry Huffman @ 910-219-6619

E) City of Jacksonville – Wastewater Force Main and Lift Station

- The City of Jacksonville will install a sanitary sewer force main along the right-of-way of -L- (US 17) from Sta. 11+50 to Sta. 16+00, then within an easement to a new lift station at Sta. 18+90. See Utilities By Others Plans for Details. Construction of the force main within the right-of-way will commence on October 1, 2008 and will be finished by the date of availability.
- Contact Mr. Greg Meshaw, PE @ 910-938-5249