STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY
November 3, 2010
Addendum No. 1

RE: Contract ID C202282

WBS # 41868.3.1, Etc.

F. A. # STPNHS-0132(6)

New Hanover, Brunswick Counties (W-5104)

NC-132 From North Of SR-1521 To North of Holly Tree Road and

US-17 From 0.50 Miles North of SR-1130 To 0.84 Miles North of SR-1130

November 16, 2010 Letting

To Whom It May Concern:

Reference is made to the proposal furnished to you on this project.
The following revision has been made to the Proposal:

On Page No. 20 the project special provision entitled “Outsourcing Outside the USA” has been
removed. Please void Page No. 20 in your proposal and staple the revised Page No. 20 thereto.

The first page of the Table of Contents has been revised to reflect the above noted change. Please
void the first page of the Table of Contents and staple the revised page thereto.

Sincerely,
R. A. Garris, PE
Contract Officer
RAG/jag
Attachments
cc: Mr. Jon Nance, PE Mr. R.E. Davenport, PE
Mr. Ron Hancock, PE Ms. Natalie Roskam, PE
Mr. H. A. Pope, PE Mr. Larry Strickland
Ms. D. M. Barbour, PE Ms. Penny Higgins
Mr. Art McMillan, PE Ms. Jaci Kincaid
Mr. J. V. Barbour, PE Mr. Ronnie Higgins
Ms. Marsha Sample Ms. Lori Strickland
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Page 1-41, Article 104-10 Maintenance of the Project is amended to replace the last sentence
of the second paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations
necessary, except for maintenance of guardrail/guiderail, as this work will be considered
incidental to the work covered by the various contract items. The provisions of Article
104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to
authorized maintenance of guardrail/guiderail. Performance of weekly inspections of
guardrail/guiderail, and the damage reports required as described above, will be

considered to be an incidental part of the work being paid for by the various contract
items.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) RG 140

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction
Unit or http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/.

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC:
(12-19-06)(Rev 3-16-10) RG 151

Revise the 2006 Standard Specifications as follows:

Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S.
143B-426.40A.

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence,
replace the word legally with the word contractually.

DRIVEWAYS AND PRIVATE PROPERTY:

The Contractor shall maintain access to driveways for all residents and property owners
throughout the life of the project. -
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