.96

County: Swain

06/03/2010 Project: B-4286
PROJECT SPECIAL PROVISIONS
Utility
UTILITIES BY OTHERS:
General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A)  DUKE-POWER

The conflicting facilities of these concerns will be adjusted prior to the date of
availability unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
Duke

Duke Energy will relocate the power line to the north side of the bridge. After the new

bridge is complete and detour bridge is removed they will go back to their original
alignment.

Contact: Bob Mabry 828-698-2055
See Utilities By Others Plans for details.



