

PROJECT SPECIAL PROVISIONS

Utility

November 2, 2010

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) AT&T – Telephone
- B) City of Lincoln – Power Distribution
- C) Duke Energy – Power Distribution
- D) Piedmont Natural Gas – Gas
- E) Charter Cable – Cablevision
- F) City of Lincoln – Water and Sanitary Sewer

The conflicting facilities of these concerns will be installed, adjusted, removed or abandoned prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2006 Standard Specifications.

Utilities Requiring Adjustment:

- A) AT&T – Telephone
 - 1) AT&T will abandon, adjust, relocate temporarily or remove its facilities at the locations within the project limits as shown on the Utilities by Others Plans.
 - 2) Contact person for AT&T is Mr. Steve Mode at 800-686-9188.
- B) City of Lincoln – Power Distribution
 - 1) City of Lincoln will temporarily relocate its facilities at the locations within the project limits as shown on the Utilities by Others Plans. The facilities will return to the approximate original location as directed by the Engineer after bridge construction is completed.
 - 2) Contact person for City of Lincoln is Mr. Steve Peeler at 704-736-8940.

C) Duke Energy – Power Distribution

- 1) Duke Energy will remove and relocate a single, wood pole with area light, within the project limits as shown on the Utilities by Others Plans.
- 2) Contact person for Duke Energy is Mr. Don Lefler at 704-382-2906.

D) Piedmont Natural Gas – Gas

- 1) Piedmont Natural Gas will remove the existing 4” steel gas line attached to the existing bridge. Other gas line locations will be abandoned, adjusted or relocated to accommodate project construction and avoid conflicts.
- 2) Contact person for Piedmont Natural Gas is Mr. Richard Lawrence at 828-304-8011.

E) Charter Cable – Cablevision

- 1) Charter Cable will abandon, adjust, temporarily relocate or remove its facilities at the locations within the project limits as shown on the Utilities by Others Plans.
- 2) Contact person for Charter Cable is Mr. Danny Shatley at 828-217-1245.

F) City of Lincolnton – Water and Sanitary Sewer

- 1) City of Lincolnton will abandon, adjust or relocate its facilities at the locations within the project limits as shown on the Utilities by Others Plans.
- 2) Contact person for City of Lincolnton is Mr. Steve Peeler at 704-736-8940.