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1C.058029, 1C.058038, 1C.058039, 1C.058044,

Martin County
1C.058045. 1C.058046, 1C.058053
LUMP SUM PAYMENT FOR TRAFFIC CONTROL:
(02-16-10) LS-TC

The Contractor shall maintain traffic on ALL MAPS during construction and shall provide,

install and maintain all traffic control devices as shown in the Roadway Standard Drawings or as
directed by the Engineer.

The lump sum price bid for traffic control shall include but not be limited to providing Signs
(portable, stationary, or barricade), which includes detour signing, Truck Mounted Impact
Attenuators (TMIA), Changeable Message Signs (CMS), Flashing Arrow Panel (FAP),
Pilot Vehicle, Flaggers, Cones, Skinny Drums and Drums and all labor, tools, equipment and

incidentals necessary to fumnish, install, maintain and remove traffic control devices when no
longer required.

Partial payments will be made on each payment estimate based on the following: Fifty percent of
the contract lump sum price bid will be paid on the first monthly estimate and the remaining 50%

of the contract lump sum price bid will be paid on each subsequent estimate based on the percent
of the project completed.

Payment will be made under:
Pay Item Pay Unit
Traffic Control Lump Sum
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TRAFFIC CONTROL:

(10-21-08) RWZ-1Revised

Mamtam traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and
the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02,
1130.01 and details for the Advance Work Zone signing 1 contract) or a slow-moving operation
as shown m details of this contract. Use a moving operation only if the mummum speed
maintamed at all times 1s 3 mph with no stops that narrow or close a lane of travel. If the moving
operation 1s progressing slower than 3 mph at any time, mstall a lane closure. Mamtamn the

existing traffic pattern at all times, except in the immediate work zone where lane closures are
allowed as determimned by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones may be used
mstead of drums for lane closures durmg daylight hours. However, drums are required for the
upstream taper portion of lane closures m all applications. The stationary work zone shall be a
maximum of 3 miles m length at any given time unless otherwise directed by the Engineer. A pilot
vehicle operation may be used m conjunction with flaggers and the appropnate pilot vehicle
warning signing as directed by the Engmeer. During periods of construction inactivity, return the
traffic pattern to the existing alignment and remove or cover any work zone signs. When covering
work zone signs, use an opaque material that prevents reading of the sign at mght by a driver
usmg high beam headlights. Use material, which does not damage the sign sheeting. Replace any

obliterated markmgs as required by other sections of the Standard Specifications and the
Engmeer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility
and within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway
Standard Drawings No. 1101.02 unless the work area 1s protected by barrier or guardrail. When
personnel and/or equipment are working on the shoulder, adjacent to a divided facility and within
10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard
Drawings No. 1101.02 unless the work area 1s protected by barrier or guardrail. When personnel
and/or equipment are working within a lane of travel of an undivided or divided facility, close the
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the
Engmeer. Conduct the work so that all personnel and/or equipment remamn within the closed
travel lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Do not perform work mvolving heavy equipment within
15 feet of the edge of travel way when work 1s bemng performed behind a lane closure on the

opposite side of the travel way Perform work only when weather and wvisibility conditions allow
safe operations as directed by the Engineer.

Do not exceed a difference of 2 nches m elevation between open lanes of traffic for nommal lifts
of 1.5 inches. Install advance warmng UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet n
advance and a mummmum of once every half mile throughout the uneven area.
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an
open travel lane that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 mches on roadways with posted speed limits of 45 mph or greater
(B) Drop-off that exceeds 3 mnches on roadways with posted speed limt less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer,
at no expense to the Department. This work 1s not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker mstallation and pesticide spraymng, the slow moving operation caravan shall
consist, as a mmmum, of the vehicles and devices shown on the Moving Operation Caravan
Detail(s) heremn. Traffic cones may be used when necessary to provide additional protection of
wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Submut a wnitten sequence of operation for all maps to the Engineer at the first pre-construction

meetmg for approval by the Engmeer. Approved sequence can not be altered without written
permussion of the Engineer.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer at
the first pre-construction meeting and the sequence must be approved before closing a
lane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-250-4159 or Traffic Services for additional traffic control
guidance.

2. Coordinate the installation of items on Summary of Quantity spreadsheet and
resurfacing operations such that these operations are completed in the order as agreed
upon with the Engineer at the first pre-construction meeting. Refer to the Provisions,
Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute
the work in a continuous and uninterrupted manner from the time he begins the work
until completion and final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving
season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

7. Contractor shall finish the widening of both sides of the entire width of existing

roadway and all patching before placing the surface courses in the order as agreed upon
with the Engineer at the first pre-construction meeting.

Notify the Engineer 48 hours before milling or resurfacmg will mterfere with the existing Signal

Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.
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Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repawrs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engmeer.

Notify the Engmeer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the pomt of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engmeer.

During a resurfacing only operation, bring all newly resurfaced lz:mes to the same elevation within
72 hours for nomunal lifts of 1.5 mnches or less of asphalt course and by the end of each work day
for nomunal lifts of greater than 1.5 mnches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For partial or wheel track milling operations on multi-lane facilities,
the lane being milled may be left closed and paved back within 72 hours.

The followmng options are available during Resurfacing and milling operations on two-way, two-
lane facilities when the entire roadway or entire lane 1s to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave
back within 72 hours.

(B) Mill a single lane and pave back by the end of each work day.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed
upon with the Engineer. Place the transverse jomt on the ramp at the terminal pont of the gore
unless the ramp 1s being resurfaced beyond this limmt.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engmeer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation 1s completed. Contmue milling operations until the particular section of roadway being
milled 1s complete. Remove any existing pavement adjacent to the milled area that has been
damaged, and replace with patch material as directed by the Engineer.

Maintamn vehicular access m accordance with Section 1101-13 of the Standard Specifications
using suitable backfill material approved by the Engmeer.

Operate equipment and conduct operations n the same direction as the flow of traffic. Do not
cross medians with equipment, except at properly designated mterchanges.
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Review and record the existing pavement markings and markers prior to resurfacmg. Use the
record of existing pavement markmngs and markers m accordance with the Roadway Standard

Drawings to re-establish the proposed pavement markings and markers unless otherwise directed
by the Engmeer.

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day Dispose of existing

pavement markers as directed by the Engineer. No direct payment will be made for this work, as it
will be mcidental to the paving operation.

Payment will be made for the traffic control tems that have been included in the contract. No
direct payment will be made for providing other traffic control as required herem, as the cost of
same will be considered incidental to the work bemg paid for under those various traffic control
items that have been included. Where the Contractor mamntams traffic as required herem but no
specific pay items have been mcluded in the contract, all associated costs will be considered
mcidental to the work being paid for under the various items m the contract.

WORK ZONE SIGNING:

(10-21-08) RWZ-3

Description

Install and mamntain signng i accordance with Divisions 11 and 12 of the Standard
Specifications, the Roadway Standard Drawings and the following provisions:

Furnish, mstall, mamtam, and remove advance warning work zone signs and any required lane
closure signing.

Furmsh, mstall, and maintam general work zone warning signs for resurfacing and milling such as
ROUGH ROAD (W3-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X
48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER (DOT No. 16-
79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48")
and DO NOT PASS (R4-1 at 24" X 30"). When construction 1s completed m any area of the

project, relocate signs to the next work site, as directed by the Engineer. Remove these signs at
the completion of the project.

All work zone signs may be portable.
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Construction Methods

(A)General

Install all warning work zone signs before begmmng work on a particular map. If signs are
mstalled three days prior to the begmning of work on a particular map, cover the signs until the
work begmns. Install each work zone warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow 1s used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard
Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to begmning of work and
remove upon final completion of the project. If there 1s a period of construction mactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warmng
work zone signs no more than 3 days before work resumes. All other operations could be

suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled.

(C)Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project i accordance with
the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-
8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER
(W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at 1 mile mtervals
starting at a munmmum of 500 feet m advance of the condition for both directions of travel
(undivided roadways only) and at any other pomts determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.

16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will
be performed.

Install general work zone warmng signs such as UNMARKED PAVEMENT AHEAD (DOT
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile
mtervals starting at a minimum of 500 feet m advance of the condition for both directions of travel

(undivided roadways only) and at any other pomts determmed by the Engineer. Install signs prior
to the obliteration of any pavement markings.
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Measurement and Payment

Payment will be made for the work zone signing items that have been included m the contract.
No direct payment will be made for providing other work zone signing as required herein, as the
cost of same will be considered mncidental to the work bemg paid for under those various work
zone signing items that have been mcluded. Where the Contractor provides work zone signing as
required herem but no specific pay items have been mcluded mn the contract, all associated costs
will be considered incidental to the work bemg paid for under the various tems m the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND
MARKERS ON NEWLY RESURFACED AREAS:

08-17-10) RWZ-4Revised

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days
after they have been obliterated by the resurfacing operation.

Markings: All Facilities

‘The observation period for pavement markings on a specific map are subject to all
requirements as specified in the Project Special Provision entitled “PAVEMENT
MARKING LINES” contained elsewhere in the contract and begins with the satisfactory
completion of all pavement markings required on that specific map.

Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its
approaches shall be replaced by the end of each work day prior to opening the lane to traffic. Any

portion of stop bars that are obliterated at 2-lane 2-way roadway mtersections shall be replaced by
the end of 5® calendar day

Prior to openimng the lane(s) to traffic, all pavement markings that are obliterated by milling should
be replaced as specified i Subarticle 1205-3(D) Time Limtations for Replacement of the
Standard Specifications or as stated herein.

Final pavement marking applications of pamt shall be placed n 2 applications of 15 mils wet each.
Each application of pamnt pavement marking lines will be measured and paid for as the actual

number of linear feet of pavement marking lines that have been satisfactorily placed and accepted
by the Engmeer.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map.
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(7-18-06) RWZ-S
Use the followng m conjunction with the Standard Specifications:

Standard Pavement Markings Roadway Standard Drawings:

1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06,
1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12

Raised Pavement Markers Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers  Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips Roadway Standard Drawings:
665.01

Date: 01-31-2011
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