

C202769 (R-5215)
Date: 25 April 2011

Gaston County

LUMP SUM PAYMENT FOR TRAFFIC CONTROL:

The Contractor shall maintain traffic on **SR 2014 (Lakewood Drive), SR 2640 (Armstrong Drive), and US 19/74 (Wilkinson Blvd.)** within project C202769 (R-5215) during construction and shall provide, install and maintain all traffic control devices on these and other roads within the project limits, as shown in the *Roadway Standard Drawings* or as directed by the Engineer.


The lump sum price bid for traffic control shall include but not be limited to providing **Signs (portable, stationary, or barricade) including detour signing, Truck Mounted Impact Attenuators (TMIA), Changeable Message Signs (CMS), Flashing Arrow Panel (FAP), Pilot Vehicle, Flaggers, Cones, Skinny Drums, Drums, Law Enforcement,** and all labor, tools, equipment and incidentals necessary to furnish, install, maintain and remove traffic control devices when no longer required.

Partial payments will be made on each payment estimate based on the following: Fifty percent of the contract lump sum price bid will be paid on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be paid on each subsequent estimate based on the percent of the project completed.

Payment will be made under:

Pay Item
Traffic Control

Pay Unit
Lump Sum



Law Enforcement:

Description

Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in accordance with the contract.

Construction Methods

Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with blue lights mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or control traffic as required by the plans or by the Engineer.

Measurement and Payment

There will be no direct payment for Law Enforcement (including Law Enforcement Officers and marked Law Enforcement vehicles), as it is included in the contract lump sum price for "Traffic Control".

