

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy - Power Distribution
- B) Progress Energy - Transmission
- C) Piedmont Natural Gas Company - Natural Gas

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy – Power Distribution
 - 1) Progress Energy will relocate their power distribution facilities within the project limits at the locations shown on the Utilities by Others Plans prior to date of availability.
 - 2) Contact person for Progress Energy is Mr. J.B. Jones at 919-481-6153.
- B) Progress Energy - Transmission
 - 1) Progress Energy will relocate its transmission lines and poles within the project limits at the locations shown on the Utilities by Others Plans prior to the let date.
 - 2) Contact person for Progress Energy is Mr. Jamie Loy at 919-546-6034.

C) Piedmont Natural Gas Company - Natural Gas

- 1) Piedmont Natural Gas Company will relocate its facilities within the project limits shown on the Utilities by Others Plans prior to date of availability.
- 2) Contact person for Piedmont Natural Gas Company for these lines is Mr. Bob Hayes at 910-321-2900.