

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

A) Progress Energy - Electric Power

Overhead power lines will be temporarily located further away from bridge prior to letting date. Power lines will be permanently installed back to original alignment at the completion of the bridge project.

All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information. For utility relocations, see the Utilities By Others Plans.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy – Electric Power

1. Contact is Warren Chadwick
 - a. (910) 256-7288 (office)
 - b. (910) 520-9541 (cell)
2. See Utilities By Others Plans for details.