

PROJECT SPECIAL PROVISIONS

Utility
August 2, 2011

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) City of Conover – Water / Sanitary Sewer
- B) AT&T North Carolina – Telephone
- C) Duke Energy – Power Distribution
- D) Charter Communications – Cablevision

The conflicting facilities of these concerns will be installed, adjusted, removed or abandoned prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2006 Standard Specifications.

Utilities Requiring Adjustment:

- A) City of Conover – Water / Sanitary Sewer
 - 1) The City of Conover will abandon, adjust, relocate or remove its facilities at the locations within the project limits as necessary as shown on the Utilities by Others Plans.
 - 2) Contact person for is Mr. Jimmy Clark at 828-464-4808.
- B) AT&T of North Carolina
 - 1) AT&T of North Carolina will abandon, adjust, relocate or remove its facilities at the locations within the project limits as necessary as shown on the Utilities by Others Plans.
 - 2) Contact person for is Mr. Steve Mode at 704-617-6525.

C) Duke Energy – Power Distribution (Distribution)

- 1) Duke Energy will adjust, relocate or remove its facilities at the locations within the project limits as necessary as shown on the Utilities by Others Plans.
- 2) Contact person for Duke-Energy is Mr. Fred Liles at 828-323-2773.

D) Charter Communications – CATV

- 1) Charter Communications will abandon, adjust, relocate or remove its facilities at locations within the project limits as necessary as shown on the Utilities by Others plans.
- 2) Contact person for Charter Communication is Mr. Craig Cline at 828-754-8343.