

PROJECT: B-4294
COUNTY: Union

August 2, 2011

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Duke Energy
- B. Windstream Communications

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Duke Energy Corporation

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. The contact for Duke Energy is Mr. Steve Schrapp, Distribution Engineering Specialist. He can be reached at (704) 382-1570.
- 3. All facilities will be relocated by Date of Availability.

B. Windstream Communications

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. The contact for Windstream Communications is Mr. Brent Whitlock. He can be reached at (704) 849-5167.
- 3. Windstream will relocate all aerial facilities by Date of Availability. If it is determined that a conflict exists between the buried cable and the proposed guardrail at Station 17+18 lt., Windstream requires 1 week's notice to begin work, and one week to complete the work.