


**Project Special Provisions**  
Utility Construction



Revise the *2012 Standard Specifications* as follows:

**Utility Owners' Contact Information:**

**Page 15-1, Subarticle 1500-2 Cooperation with the Utility Owner**, paragraph 2, add the following sentences:

1. The existing water main belongs to City of Kannapolis. The city contact person is Mr. Steve Bissinger at 704-938-1519. The contractor shall provide access for the owner's representatives to all phases of construction. Any work on these lines must be coordinated through the Engineer and the utility owner before beginning.

11/08//2011

Project: B-4050

County: Cabarrus

## PROJECT SPECIAL PROVISIONS

## UTILITIES BY OTHERS:

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) DUKE ENERGY-DISTRIBUTION
- B) DUKE ENERGY –TRANSMISSION
- C) WIND STREAM COMMUNICATION-TELEPHONE
- D) TIME WARNER-CABLE
- E) PSNC ENERGY-GAS

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

## Utilities Requiring Adjustment:

- A) Duke Energy -Distribution

Duke Energy will relocate the aerial power line temporarily by the date of availability and the permanent facility will be installed after the project is complete.

See Utilities by Others Plans for details.

Contact: Steve Ferrell at (704)-382-7380

- B) Duke Energy-Transmission

No anticipated conflict from transmission line. Contact is provided for informational purpose.

Contact: Mike Robinson at (980) 373-4228

C) Wind Stream Communication-Telephone

See Utilities By others Plans for details.

Contact: James Foley (704) 722-2822

D) Time Warner-Cable

See Utilities By others Plans for details.

Contact: Matthew Wintermute at (704) 378-2698

E) PSNC Energy

PSNC Energy will adjust the 4" gas line during construction. Contractor shall give PSNC Energy three weeks notice and three weeks to adjust at the following locations:

-L- Sta. 25+71 to 26+75 left (Bridge Slope Protection)

-L- Sta. 26+89 left (Drainage)

-L- Sta. 29+10 left (Drainage)

See Utilities By others Plans for details,

Contact: Michael Coleman at (704) 810-3210