

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy Corp. - Power (Distribution)
- B) A T & T - Telephone and Fiber Optic
- C) Public Service of North Carolina Energy - Natural Gas

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy Corp. - Power (Distribution)

- 1) Progress Energy Corp. will relocate its poles and lines within the project limits to the locations shown on the Utilities by Others Plans prior to date of availability.
- 2) Contact person for Progress Energy is Mr. J. B. Jones at 910-206-1966.

B) A T & T - Telephone and Fiber Optic

- 1) A T & T will abandon its poles, underground facilities, and overhead lines and install new underground facilities at the locations as shown on the Utilities by Others Plans prior to the date of availability.
- 2) Contact person for A T & T is Mr. Billy Griner at 919-612-9856.

C) Public Service of North Carolina Energy - Natural Gas

- 1) Existing line to remain in place and to be adjusted as necessary.
- 2) Contact person for Public Service of North Carolina Energy is Mr. Wallace Crane 919-367-2713 or 919-819-9937.