

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Transmission)
- B) Progress Energy – Power (Distribution)
- C) Tri-County EMC – Power (Distribution)
- D) AT&T - Telephone
- E) Time Warner – CATV
- F) Belfast-Patetown Sanitary District - Water
- G) Fork Township Sanitary District - Water
- H) City Of Goldsboro - Sewer

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy - Power (Transmission)
Contact Info: Mr. Jamie Loy, (919) 546-6034
 - 1) See Utilities by Others Plans.
 - 2) Progress Energy will be complete with all relocations of their power transmission facilities by November 1, 2012.

- B) Progress Energy – Power (Distribution)
Contact Info: Mr. Ray Pigott, (919) 481-6117
 - 1) See Utilities by Others Plans.
 - 2) Progress Energy will be complete with all relocations of their power distribution facilities by date of availability.

145-A

- C) Tri-County EMC – Power (Distribution)
Contact Info: Mr. Tony A. Graham, (919) 735-2611 Ext. 38
 - 1) See Utilities by Others Plans.
 - 2) Tri-County EMC will be complete with all relocations of their power distribution facilities by date of availability.

- D) AT&T – Telephone
Contact Info: Mr. Jim Brooks, (336) 788-0150
 - 1) See Utilities by Others Plans.
 - 2) AT&T will be complete with all relocations of their telephone facilities by date of availability.
 - 3) On Salem Church Road (-Y-), the contractor shall give AT&T 1 week notice prior to starting excavation for proposed drainage structures and will allow AT&T 2 weeks to adjust their buried telephone facilities in locations considered to being in conflict with drainage.

- E) Time Warner – CATV
Contact Info: Mr. Bob Bennett, (252) 265-4168
 - 1) See Utilities by Others Plans.
 - 2) Time Warner CATV will be complete with all relocations of their CATV facilities by date of availability.

- F) Belfast-Patetown Sanitary District - Water
Contact Info: Mr. Steve Hamilton, (919) 731-2310
 - 1) See Utilities by Others Plans.
 - 2) Belfast-Patetown Sanitary District will be complete with all relocations of their water facilities by date of availability.

- G) Fork Township Sanitary District - Water
Contact Info: Mr. Tony McCabe, (919) 736-2551
 - 1) See Utilities by Others Plans.
 - 2) Fork Township Sanitary District will be complete with all relocations of their water facilities by date of availability.

- H) City Of Goldsboro - Sewer
Contact Info: Mr. Guy M. Anderson, (919) 580-4342
 - 1) See Utilities by Others Plans.

146

Revised 6-1-12
County: Wayne
Project: R-2554A
Date: 5/8/2012

- 2) City Of Goldsboro will be complete with all relocations of their sewer facilities by date of availability.

NOTE: All other utilities will remain in place and will be adjusted as necessary.