

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Duke Power Company
- B) Energy United
- C) AT&T
- D) Piedmont Natural Gas
- E) PSNC Energy

The utility conflicts will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be performed by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications for Roads and Structures.

Utilities Requiring Adjustments:

- A) Duke Power Company
Mr. Fred Liles
Distribution Engineering Specialist
250 9th St. Lane, SE
Hickory, NC 28602
(828) 323-2773
Fred.liles@duke-energy.com

1. See "Utilities By Others Plans" for utility conflicts
2. Duke Transmission lines will not be relocated or raised for bridge construction. The lowest lines are currently 47' above current road elevation.

B) Energy United
Mr. Nathan Teeter
Crew Leader
18019 Old Statesville Road
Cornelius, NC 28031
(704) 896-5408
Nathan.teeter@energyunited.com

1. See “Utilities By Others Plans” for utility conflicts

C) AT&T
Telics
Steve Mode
849 South Laurel Street
Lincolnton, NC 28092
(704) 617-6525
Steve_mode@telics.com

1. See “Utilities By Others Plans” for utility conflicts.

D) Piedmont Natural Gas
Jim Adkins
1915 Rexford Road
Charlotte, NC 28211
(704) 731-4047
james.adkins@piedmontng.com

1. See “Utilities By Others Plans” for utility conflicts

E) PSNC Energy
Mr. Michael Coleman
800 Gaston Road
Gastonia, NC 28053-1398
(704) 810-3100
Mcoleman2@scana.com

1. See “Utilities By Others Plans” for utility conflicts