March 30, 2012

PROJECT: B-4162
COUNTY: Jackson g 40

PROJECT SPECIAL PROVISIONS
Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A. Duke Energy
B. Frontier Communications

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for

the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
A. Duke Energy
1. See “Utilities By Others Plans” for utility conflicts.
2. The contact for Duke Energy is Mr. Bob Mabry. Mr. Mabry may be reached
at (828) 698-2055.
3. All facilities will be relocated by Date of Availability.

B. Frontier Communications
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See “Utilities By Others Plans” for utility conflicts.

2. The contact for Frontier Communications is Ms. Tina Rutherford. Ms.
Rutherford may be reached at (828) 631-4058.

3. All facilities will be relocated by Date of Availability.



