

06/28/2012

Project: B-5178

County: Buncombe

## PROJECT SPECIAL PROVISIONS

## UTILITIES BY OTHERS:

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) PROGRESS ENERGY-POWER
- B) AT&T –TELEPHONE
- C) CITY OF ASHEVILLE-WATER
- D) METROPOLITAN SEWERAGE DISTRICT-SEWER

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

## Utilities Requiring Adjustment:

- A) Progress Energy

Progress Energy will relocate the aerial power line and will complete by November 15, 2012.

See Utilities by Others Plans for details.

Contact: Wayne D. Levens Sr. at (864)-444-8540

- B) AT&T

AT&T will relocate the telephone line and will complete by January 15, 2012

See Utilities By Others Plans for details.

Contact: Scott Addington at (828)-258-7138

C) City of Asheville

City of Asheville will abandon the existing water line inside the project limits. After the contractor finish's the rough grading they require one week's notice and two weeks to install the new water line.

See Utilities By Others Plans for details

Contact: Chad Pierce, PE at (828)-259-5955

D) Metropolitan Sewerage District (MSD)

Construction of the project is not in conflict with this line.

See Utilities By Others Plans for details

Contact: Ed Bradford, PE at (828)-225-8261