

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power
- B) Star Telephone – Telephone

The conflicting facilities of these concerns will be installed, adjusted, removed or abandoned prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the January 2012 Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy – Power

1. See "Utilities By Others Plans" for utility conflicts.
2. Progress Energy work will be completed by January 18, 2013
3. Contact person is: Tom Edwards (910)-882-5046

B) Star Telephone – Telephone

- a. See "Utilities By Others Plans" for utility conflicts.
2. Star Telephone work will be completed by January 18, 2013
3. Contact person is: Kenneth Melvin (910)-564-7832