39

County: Franklin Project: B-4513

## PROJECT SPECIAL PROVISIONS Utility

## **UTILITIES BY OTHERS:**

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy Corp. Power (Distribution)
- B) CenturyLink Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

**Utilities Requiring Adjustment:** 

- A) Progress Energy Corp. Power (Distribution)
  - 1) Progress Energy Corp. will relocate its poles and lines within the project limits to the locations shown on the Utilities by Others Plans prior to date of availability.
  - 2) Contact person for Progress Energy is Mr. Donald Paynter at 252-438-1923.
- B) CenturyLink Telephone
  - CenturyLink will abandon its pedestals and underground facilities and install new pedestals and underground facilities at the locations as shown on the Utilities by Others Plans prior to the date of availability.
  - 2) Contact person for CenturyLink is Mr. Darrel Clemans at 919-554-5270.