

PROJECT: B-4652  
COUNTY: Union

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Time Warner Cable
- B. Frontier Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Time Warner Telephone

1. See "Utilities By Others Plans" for utility conflicts.
2. The contact for Time Warner Cable is Mr. Mike Hill. Mr. Hill may be reached at (980) 722-7639.
3. All facilities will be relocated by Date of Availability.

B. Frontier Telephone

1. See "Utilities By Others Plans" for utility conflicts.
2. The contact for Frontier Telephone is Mr. Steve Frye. Mr. Frye may be reached at (704) 283-4446.
3. All facilities will be relocated by Date of Availability.