

PROJECT: B-4719  
COUNTY: Cabarrus

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in in the vicinity of this project:

- A. Windstream Communications
- B. Union Power
- C. Time Warner Cable
- D. Piedmont Natural Gas
- E. WSACC

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Windstream Communications

- 1. See "Utilities by Others Plans" for utility conflicts.
- 2. The contact for Windstream Communications is Mr. James Foley. Mr. Foley may be reached at (704) 722-2822.
- 3. All work has been completed.

B. Union Power

- 1. Union Power's facilities are not in conflict with this project.
- 2. The contact for Union Power is Mr. Mark McKlamrock. Mr. McKlamrock may be reached at (704) 289-3145.

C. Time Warner Cable

- 1. Time Warner Cable's facilities are not in conflict with the project.

PROJECT: B-4719  
COUNTY: Cabarrus

2. The contact for Time Warner Cable is Mr. Mike Connell. Mr. Connell may be reached at (704) 378-2624.

E. Piedmont Natural Gas

1. Piedmont Natural Gas's facilities are not in conflict with the project.
2. The contact for Piedmont Natural Gas is Mr. John Parsons. Mr. Parsons may be reached at (704) 225-0846.

E. Water and Sewer Authority of Cabarrus County (WSACC)

3. WSACC's facilities are not in conflict with the project.
4. The contact for WSACC is Mr. Tom Bach. Mr. Bach may be reached at (704) 786-1783.