


Project Special Provisions
Utility Construction



Revise the 2012 Standard Specifications as follows:

Utility Owners' Contact Information:

Page 15-1, Subarticle 1500-2 Cooperation with the Utility Owner, paragraph 2, add the following sentences:

1. The existing water main belongs to the City of Hendersonville. The contact person for the city is Mr. Lee Smith at 828-697-3073. The contractor shall provide access for the owner's representatives to all phases of construction. Any work on these lines must be coordinated through the Engineer and the utility owner before beginning.

PROVISIONS
Utility
November 29, 2012

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) AT&T – Telephone
- B) Duke Energy – Power Distribution
- C) Mediacom / Morris Broadband – Cablevision
- D) PSNC – Gas
- E) Utilities, Inc. – Water

The conflicting facilities of these concerns will be installed, adjusted, removed or abandoned prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the 2012 Standard Specifications.

Utilities Requiring Adjustment:

- A) AT&T – Telephone
 - 1) AT&T will abandon, adjust, relocate or remove its facilities at the locations within the project limits as shown on the Utilities by Others Plans by June 10, 2013.
 - 2) Contact person for is Mr. Scott Addington at 828-258-7138.
- B) Duke Energy – Power Distribution
 - 1) Duke Energy will temporarily relocate its distribution power utilities and poles, prior to utility construction by June 10, 2013. Duke Energy will reinstall poles and distribution power after NCDOT project construction is completed.
 - 2) Contact person for is Mr. Bob Mabry at 828-674-0509.

- C) Mediacom / Morris Broadband – CATV
- 1) Mediacom / Morris Broadband will remove an overhead segment of their utility (crossing the bridge) by April 1, 2013, to enable NCDOT project construction to be completed .
 - 2) Contact person for Mediacom / Morris Broadband is Mr. Chris McCall at 828-697-3600.
- D) PSNC – Gas
- 1) PSNC will abandon, adjust, relocate or remove its facilities at the locations within the project limits as necessary as shown on the Utilities by Others Plans by May 1, 2013.
 - 2) Contact person for PSNC is Mr. Kenneth Owenby at 828-670-3527.
- E) Utilities, Inc. – Water
- 1) Utilities, Inc. will abandon, adjust, relocate or remove its facilities at the locations within the project limits as shown on the Utilities by Others Plans.
 - 2) A 3 week notice to begin the water main construction is required and 1 week duration to complete.
 - 3) The work shown on the Utility By Others plan, will occur during the roadway construction contract, after the rough grading has been completed.
 - 4) Contact person for Utilities, Inc. is Mr. Gary Peacock at 828-242-7588.