

10/11/2012

Project: B-4122

County: Graham

PROJECT SPECIAL PROVISIONS  
UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) DUKE-POWER
- B) FRONTIER COMMUNICATION –TELEPHONE
- C) ZITO- CABLE TV
- D) TOWN OF ROBBINSVILLE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Duke Energy  
Duke will relocate the aerial power line and will complete by date of availability.  
See Utilities By Others Plans for details.  
Contact: Thomas Conner at (828)-245-1621
- B) Frontier Communication  
Frontier Communication will relocate the telephone line and will complete by date of availability.  
See Utilities By Others Plans for details.  
Contact: Benny Rose at (828)-258-7138
- C) Zito-Cable TV  
Zito Cable will relocate the cable TV line and will complete by date of availability.  
See Utilities By Others Plans for details.
- D) Town of Robbinsville  
Town of Robbinsville will relocate their water line and the gravity sewer line by date of availability.  
See Utilities By Others Plans for details.  
Contact: Town of Robbinsville at (828) 479-3250