Rowan County Project: B-4810

## PROJECT SPECIAL PROVISIONS Utility

## **UTILITIES BY OTHERS:**

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Duke Energy Power (Distribution)
- B) A T & T Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Duke Energy Power (Distribution)
  - 1) Duke Energy will remove its existing poles and overhead lines, and relocate new poles and lines within the project limits at the locations shown on the Utilities by Others Plans by date of availability.
  - 2) Contact person for Duke Energy is Mr. Stephen Farrar at 704-382-6515.

## B) A T & T - Telephone

- 1) Contractor shall allow A T & T access to the project site to remove its' existing poles and abandon its' existing underground lines and install new underground telephone cables within the project limits to the locations shown on the Utilities by Others Plans. A T & T shall complete its' work by June 1, 2013.
- 2) Contact person for A T & T is Mr. Steve Mode at 704-617-6525.