

PROJECT: B-4824  
COUNTY: Union

PROJECT SPECIAL PROVISIONS  
Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Pee Dee EMC
- B. Windstream Communications

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Pee Dee EMC

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. The contact for Pee Dee EMC is Mr. Mark Rhyne, PE. Mr. Rhyne may be reached at (910) 997-4441.
- 3. All facilities will be relocated by Date of Availability.

B. Windstream Communications

- 1. See "Utilities By Others Plans" for utility conflicts.
- 2. The contact for Windstream Communications is Mr. Mike Jones. Mr. Jones may be reached at (704) 575-3331.
- 3. All facilities will be relocated by Date of Availability.