

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Piedmont Natural Gas - Gas Distribution
- B) BST (TELICS) - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Piedmont Natural Gas - Gas Distribution
 - 1) Piedmont Natural Gas will adjust their 2" gas main as needed. Contractor to provide Piedmont Natural Gas two(2) weeks notice as to when they can start their work and allow Piedmont Natural Gas one(1) week to complete the work.
 - 2) Contact person for Piedmont Natural Gas is Mr. Keith Dehart at 704-797-2210 or cell 336-399-6495.
- B) BST (TELICS) - Telephone
 - 1) BST (TELICS) will remove their existing poles, abandon their existing underground facilities and install new underground conduit at the locations as shown on the Utilities by Others plans prior to date of availability.
 - 2) Contact person for A T & T (Telics) is Mr. Devin Smith at 336-323-1205.