

Project: P-5208H
County: Mecklenburg

PROJECT SPECIAL PROVISIONS
Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Duke Energy – Power
- B. Level 3
- C. Time Warner Cable – CATV
- D. AT&T - Telephone
- E. Piedmont Natural Gas (PNG) – Gas
- F. AT&T Legacy - Fiber

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Old Concord Road from beginning of the project to Branch Hill Circle:
 - a. Duke Energy relocated by July 16, 2013
 - i. Existing OH 3PH distribution line will remain in place
 - ii. Install one (1) down guy near corner of Old Concord Road and Branch Hill Circle in existing DOT right-of-way
 - iii. Relocate one (1) span guy pole in conflict with new ditch line within the RR right-of-way
 - 1. Relocation is contingent upon receipt of approved RR permit (application in process)
 - b. Level 3
 - i. Existing facilities will remain in place
 - c. Time Warner Cable
 - i. Existing facilities will remain in place
 - d. AT&T relocated by October 14, 2013
 - i. Existing facilities will remain in place
 - ii. Abandon UG RR crossing across from Donna Drive
 - 1. Abandonment contingent upon new AT&T facilities being installed near end of project at Farmfield Lane and crossover.

Project: P-5208H
County: Mecklenburg

- e. Piedmont Natural Gas relocated August 15, 2013
 - i. Lower in place existing facilities in conflict with drainage along Old Concord Road at:
 - 1. Corner of Donna Drive
 - 2. Near Sta. 14+75
 - 3. Corner of Branch Hill Circle
 - ii. Abandon gas vent and test station near end of new ditch line between new roadway and RR tracks
 - f. AT&T Legacy (no facilities in conflict in this section)
 - g. See Utilities by Others Plans for details
- B. Old Concord Road from Branch Hill Circle to end of project:
- a. Duke Energy relocated by July 16, 2013 with exception of (iv) below
 - i. Existing OH 3PH distribution line will remain in place along Old Concord Road between Branch Hill Circle (W) and Branch Hill Circle (E)
 - ii. Remove existing OH streetlights, poles and OH conductors
 - 1. New poles, streetlights and conductors to be installed after project completion
 - iii. Install new OH streetlight cable near end of construction to feed existing streetlights
 - iv. Install new UG primary across Lauren Village Drive by September 15, 2013
 - b. Level 3 relocated by September 14, 2013
 - i. Remove/abandon existing facilities along Old Concord Road
 - 1. Install new facilities along edge of new DOT R/W or existing Duke Energy pole line off project
 - c. Time Warner Cable relocated by September 14, 2013.
 - i. Remove/abandon existing facilities along Old Concord Road
 - 1. Install new facilities along edge of new DOT R/W or existing Duke Energy pole line off project
 - d. AT&T relocated by October 14, 2013.
 - i. Remove/abandon existing facilities along Old Concord Road
 - 1. Install new facilities on existing Duke Energy pole line off project
 - ii. Relocate handhole in conflict at corner of Farmfield Lane and Old Concord Road
 - e. Piedmont Natural Gas relocated August 15, 2013
 - i. Existing gas main near end of construction to remain in place
 - ii. Lower existing facilities in place in conflict with drainage along Old Concord Road at:
 - 1. Farmfield Lane
 - iii. Relocate service line during construction at:
 - 1. Lauren Village Drive
 - f. AT&T Legacy (no facilities in conflict in this section)
 - g. See Utilities by Others Plans for details

Project: P-5208H
County: Mecklenburg

78-A

New 5-14-13

C. Grier Road and Orr Road:

- a. Duke Energy relocated by January 1, 2014 with exception of (ii) below
 - i. Relocate existing OH 3PH distribution line will relocated to accommodate new roadway and improvements to Grier and Orr Road
 - ii. Remove existing OH 3PH distribution line on parcel 5H by August 1, 2013
- b. Level 3 (no facilities in this section)
- c. Time Warner Cable relocated by February 1, 2014.
 - i. Relocate existing facilities to new Duke pole line
 1. Relocation contingent upon the relocation of Duke Energy pole line
- d. AT&T relocated by March 1, 2014.
 - i. Relocate existing facilities to new Duke pole line
 1. Relocation contingent upon the relocation of Duke Energy pole line
- e. Piedmont Natural Gas (no facilities in conflict in this area)
- f. AT&T Legacy relocated by March 1, 2014
 - i. Lower in place fiber in conflict with drainage near end of construction
- g. See Utilities by Others Plans for details

D. Contacts

- a. Duke Energy
Mr. James (Jim) Carlson at 704 395 4393
- b. AT&T
Mr. Roger Ramsey at 704 424 1443
- c. Level 3
Mr. Karl Michaelson at 704 733 3240
- d. Time Warner Cable
Mr. Greg Brown at 704 378 2545
- e. Piedmont Natural Gas
Mr. James Graham at 704 587 6844
- f. AT&T Legacy
Mr. Levi Kendrick at 706 781 8316