



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

April 29, 2014

Addendum No. 1

RE: Contract ID C203399

WBS # 34821.3.S6

State Funded

Guilford County (U-2525B)

Greensboro Eastern Loop From North Of US-70 To

US-29 North Of Greensboro

June 17, 2014 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revision has been made to the proposal:

The Table of Contents has been revised to reflect the below noted special provision being added. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

New Page No. 42A has been added to include the project special provision entitled "Delay In Right Of Entry". Please staple new page No. 42A after Page No. 42 in your proposal.

Sincerely,

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

- cc: Mr. Ron Hancock, PE
- Mr. Mike Mills, PE
- Ms. D. M. Barbour, PE
- Mr. Rodger Rochelle, PE
- Mr. Tom Childrey
- Mr. R.E. Davenport, PE
- Project File (2)

- Mr. Ray Arnold, PE
- Ms. Natalie Roskam, PE
- Mr. Ronnie Higgins
- Mr. Mike Gwyn
- Ms. Marsha Sample
- Ms. Lori Strickland

TABLE OF CONTENTS

**COVER SHEET
PROPOSAL SHEET**

PROJECT SPECIAL PROVISIONS

CONTRACT TIME AND LIQUIDATED DAMAGES: 1

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 1

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 2

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 3

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 5

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 6

INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 7

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES: 8

INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES: 8

INTERMEDIATE CONTRACT TIME NUMBER 9 AND LIQUIDATED DAMAGES: 9

INTERMEDIATE CONTRACT TIME NUMBER 10 AND LIQUIDATED DAMAGES: 9

INTERMEDIATE CONTRACT TIME NUMBER 11 AND LIQUIDATED DAMAGES: 9

PERMANENT VEGETATION ESTABLISHMENT:..... 10

MAJOR CONTRACT ITEMS: 10

SPECIALTY ITEMS:..... 11

FUEL PRICE ADJUSTMENT:..... 11

PAYOUT SCHEDULE: 12

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:..... 12

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:..... 12

CONTRACTOR'S LICENSE REQUIREMENTS:..... 27

SUBSURFACE INFORMATION:..... 27

LOCATING EXISTING UNDERGROUND UTILITIES:..... 28

RESOURCE CONSERVATION: 28

DOMESTIC STEEL: 28

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials):..... 29

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials):..... 29

MAINTENANCE OF THE PROJECT: 29

COOPERATION BETWEEN CONTRACTORS:..... 30

BID DOCUMENTATION: 30

TWELVE MONTH GUARANTEE:..... 33

OUTSOURCING OUTSIDE THE USA:..... 34

GIFTS FROM VENDORS AND CONTRACTORS: 34

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:..... 35

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:..... 40

EMPLOYMENT:..... 42

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:..... 42

E-VERIFY COMPLIANCE: 42

NOTES TO CONTRACTOR: 42

DELAY IN RIGHT OF ENTRY: 42A

ROADWAY 43

GEOTECHNICAL..... 97
 GEOENVIRONMENTAL..... 118
 SIGNING 119
 TRAFFIC CONTROL 130
 LIGHTING 134
 UTILITY CONSTRUCTION..... 144
 UTILITIES BY OTHERS..... 146
 EROSION CONTROL 149
 SIGNALS AND INTELLIGENT TRANSPORTATION SYSTEMS 198
 PROJECT SPECIAL PROVISIONS STRUCTURE / CULVERTS..... 328
 SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST.....387

PERMITSP-1

STANDARD SPECIAL PROVISIONS

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 1
 NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 2
 ERRATA..... 5
 PLANT AND PEST QUARANTINES 7
 MINIMUM WAGES 8
 ON-THE-JOB TRAINING 9

PROPOSAL ITEM SHEET

ITEM SHEET(S) (TAN SHEETS)

DELAY IN RIGHT OF ENTRY:

(7-1-95)

108

SP1 G22 B

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates unless otherwise permitted by the Engineer.

<u>Parcel No.</u>	<u>Property Owner</u>	<u>Date</u>
020	Albert Rhew Living Trust	08-01-14
026	NC Prison Department	11-01-14
104	YES Properties	06-01-14
137	John D. Love Oil Company	08-01-14
155	Barry Holyfield	06-15-14
196	Vernice Fuller	06-01-14
200	Patsy Moore - Susan Shuping	06-15-14