PROJ. REFERENCE NO.	SHEET NO.
U-3465	TMP- 44

NAD 83/95

60 65 70

CLOSE LEFT TURN LANE DURING CROSSOVER CONSTRUCTION THEN REOPEN UPON COMPLETION. PHASE III, STEP 5

-L- Sta. 61+89 +/-

-L- Sta. 60+62 +/-

-L- Sta. 63+36 +/-

-L- Sta. 66+50 +/-

-L- Sta. 70+57 +/-

-L- Sta. 69+40 +/-

SEE SHEET 43
MATCHLINE -L- STA 60+00.00

MATCHLINE -L- STA 72+00.00
SEE SHEET 45

PB QB QC PE PB PD PE PD PB P8 PE PB QA PB PE PB PB PD PE QB QC

12' 12' 12' 12' 13' 12' 13' 12' 13' 11' 12' 12' 11' 12' 12'

SCHOOL

90'
TYP

-Y2- W. NORTHPOINT

-L- SR 1121 (Ray Road)

-L- Sta. 63+26 +/-

-L- Sta. 66+70 +/-

-L- Sta. 69+31 +/-

-L- Sta. 71+46 +/-

A A

OVERHILLS
MIDDLE SCHOOL



SECTION A–A

-L- STA. 71+50.00

Prepared in the offices of:

RAMEY KEMP & ASSOCIATES, INC.
Transportation Engineers
5808 Faringdon Place, Suite 100
Raleigh, North Carolina 27609
919-872-5115 Tel. 919-878-5416 Fax.
www.rameykemp.com

APPROVED: DocuSigned by: Merrick A. Dugal, P.E. DATE: 9/25/2014
35077448D0564FE...

SEAL

NORTH CAROLINA PROFESSIONAL SEAL 022609 ENGINEER MERRICK A. DUGAL, III

PHASE III

SCALE:	NONE
DATE:	8/14
DEVELOPED BY:	NEB
REVIEWED BY:	MAD
RKA PROJ. #:	12091

Prepared For:

DIVISION OF HIGHWAYS · STATE OF NORTH CAROLINA · DEPARTMENT OF TRANSPORTATION · HIGHWAY TRAFFIC CONTROL

REVISIONS

CADD FILE