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HDR Engineering, Inc. of the Carolinas
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BIG BRANCH

GRAU 350 TL-3

INSTALL TEMPORARY SIGNAL

TMP-5 TMP-6 TMP-7

EXIT 105

TMP-4

EXIT 102

I-95 SB

I-95 NB

I-95 SB

EXIT 102

SR 2130 (MICRO ROAD)

RAMP A

RAMP D

SR 2339 (BAGLEY ROAD)

EXIT 105

RAMP C
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SEE INSET B

SEE INSET A

SEE PHASE 1 DETAILS

BEGIN TIP PROJECT I-3318BB

-L- STA. 15+75

END TIP PROJECT I-3318BB

-L- STA. 38+00

SCALE:  1" = 50'

SCALE:  1" = 50'

SCALE:  1" = 500'

PROJECT OVERVIEW

AB

C D

DC

B A

MARKINGS AND OPEN TO THE FINAL TRAFFIC PATTERN.

STEP 2 - UPON COMPLETION OF WORK, INSTALL FINAL PAVEMENT

MARKINGS AND OPEN TO THE FINAL TRAFFIC PATTERN.

STEP 2 - UPON COMPLETION OF WORK, INSTALL FINAL PAVEMENT

PHASE I OVERVIEW

I-95 NB

-DET1-

BEGIN CONSTRUCTION

-DET1- STA. 24+00 +/-

END CONSTRUCTION

-DET1- STA. 31+00 +/-

(SEE LOCAL NOTE LN-02, SHEET TMP-1C)

WIDEN AND EXTEND ACCELERATION LANE

STEP 1 - USING RSD 1101.02, SHEETS 4 AND 9 OF 15,

(SEE LOCAL NOTE LN-02, SHEET TMP-1C)

WIDEN AND EXTEND ACCELERATION LANE

STEP 1 - USING RSD 1101.02, SHEETS 4 AND 9 OF 15,

-DET2-BEGIN CONSTRUCTION

-DET2- STA. 17+40 +/-

END CONSTRUCTION

-DET2- STA. 23+75 +/-

(SEE LOCAL NOTE LN-02, SHEET TMP-1C AND SIGNAL PLANS)

STEP 1 - INSTALL TEMPORARY SIGNAL
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